

EXHIBIT V-7

Commercials – Option 1



Deliverable	Timeline	Total Cost (USD)
MVP	13 weeks	\$180,000

INVESTMENTS

Infogain is proposing below investments building on program synergies as we enter scaled implementation of Walmart's defect platform:

- 100% cost of the MVP phase which will be invested back into the program during the implementation phase.
- Infogain will work on a volume rebate with Walmart which will be applied to this program, further optimizing costs of this engagement

COST ASSUMPTIONS

- The above cost is based on the current scope of deliverables. Any change in scope will have an impact on the current costs
- The sample outputs shown and costs in the document are indicative and may vary depending on the availability of data


PAYMENT TERMS

- All applicable taxes will be charged extra
- 50% advance and 50% at the end of the project, to be paid within 30 days of invoice being raised

Proposed Team Structure – MVP (Option 1)



We will bring a unified and agile program team working collaboratively with Walmart for program success



**These resources will be deployed in partial capacity*

Commercials (Option 2)



Deliverable	Timeline	Total Cost (USD)
MVP	13 weeks	\$270,000

INVESTMENTS

Infogain is proposing below investments building on program synergies as we enter scaled implementation of Walmart's defect platform:

- 100% cost of the MVP phase which will be invested back into the program during the implementation phase.
- Infogain will work on a volume rebate with Walmart which will be applied to this program, further optimizing costs of this engagement

COST ASSUMPTIONS

- The above cost is based on the current scope of deliverables. Any change in scope will have an impact on the current costs
- The sample outputs shown and costs in the document are indicative and may vary depending on the availability of data


PAYMENT TERMS

- All applicable taxes will be charged extra
- 50% advance and 50% at the end of the project, to be paid within 30 days of invoice being raised

Proposed Team Structure – MVP (Option 2)



We will bring a unified and agile program team working collaboratively with Walmart for program success



**SME will be deployed in partial capacity*